PURCHASING DIVISION



October 29, 2001

ADDENDUM #2 – A/B-3035-01/GG Roadway Landscape Maintenance

The following information constitutes Addendum #2 and becomes part of the original bid package.

- Correction: in Addendum #1, Revised Bid Response Form, we referenced changes on item 005, which should be Item 004 (Replacement Plant Material).
- List/response form of the small machine mowing locations was mentioned in Addendum #1, but not included. Please include your bid for the following items along with the required submittals.

As acknowledgment of receipt of Addendum, attach this addendum immediately behind the Bid Response Form. Failure to acknowledge receipt of this addendum may result in disqualification of your bid submittal.

COMPANY NAME:	
AUTHORIZED SIGNATURE:	
DATE :	

Gloria M. Garcia Gloria M. Garcia, CPPB Senior Buyer

Roadway Small Machine Mowing Locations

BID RESPONSE FORM

Special Note: The cost for each item is to be filled out for each item. This will give a per site visit and a overall total pricing. Failure to do so will result in rejection of bid, and bidder will be considered non-responsive. In accordance with the foregoing bid terms, conditions and specifications, the undersigned bidder hereby submits prices as requested in the following response form to supply Seminole County with Small Machine Mowing Services.

			21	20	19	18	17	16	15	14	13	12	11	10	9	8	7	6	ري.	4	CJ3	2	1		
		Totals	21 Oxford Rd.	20 Wekiva Spr. Rd.	19 Triangle Area	18 Sand Lake Rd.	17 Hillcrest	Virginia Av	15 North St.	14 Seminola Blvd.	13 Palm Springs Rd.	12 Dog Track Rd.	11 CR-427 / West Side	10 Markhamwoods @ E.E. Willaims	E.E. Williamson Rd.	8 Myrtle Lk. Hills Rd.	7 Longwood Hill Rd.	6 Longwood Lk. Mary Rd95	5 Lake Mary Blvd. Phase 2	4 Lake Mary Blvd. Ext.	3 CR-427 / East	Airport Blvd.	Sanford Av.	Location	
Total	cycles	43.74	0.40	1.05	0.45	0.95	0.13	0.72	0.35	11.00	5.01	2.33	2.29	0.06	1.14	0.42	0.45	0.00	8.50	1.15	0.89	2.02	4.43	Acres	
	x18																	under construction						\$ Mow	
	x9																	truction						\$ Edge	
	x18																			·				\$ W/Eat	
	x18																							\$ Litter	
	x18											, <u>-</u> - ·												\$ Blow	
	x3																							\$ Fertilize	
																								Total \$	Per site visit

24 Redbug Lk. Rd. Phase #3 25 Howell Branch Rd. 33 McNeil Rd. 28 Wilshire blvd. 27 McCollough Rd 26 Citrus Rd. 23 Redbug Lk. Rd. Phase # 2 22 Redbug Lk. Rd. Phase #1 37 RhineHart Rd. (46A to SR 46) 36 17-92 / DOT Project(SR436 S. to Co. Line 34 Fernwood Blvd. 32 Airport Blvd. / by School 31 Tuskawilla Rd. Phase 1 30 Lockwood Rd. Median 29 Sultana Lot 42 W. Lake Brantley 41 International Dr. (SR 46 to 46A) 40 46 A (detour to Rhinehart) 39 46A (Inter. Nat. Dr. to Orange Blvd.) 38 46A (17/92 west to Old Lk. Mary Rd.) 35 Tuskawilla Rd. Phase 2 Location Totals cycles **Totals** Acres 127.77 16.59 17.00 10.86 10.27 20.50 9.03 0.13 9.03 0.25 0.506.05 0.32 1.90 15.00 1.00 5.18 0.30 1.20 0.68 0.50 1.48 \$ Mow **x18** \$ Edge **2**9 \$ W/Eat **x18** \$ Litter **x18** \$ Blow **x18** \$ Fertilize X3 Per site visit Total \$

Acres per cycle 171.51

Total Pg. 1 1 otal Pg. 2

Grand Total

-SAMPLE FOR REFERENCE PURPOSES-